August 5, 2026

ADDENDUM NO. 1
TOLEDO BEND PROJECT JOINT OPERATION
Hydro Station Outage Unit #1
RFB# 27-001

THIS ADDENDUM IS ISSUED FOR THE PURPOSE OF AMENDING THE CONTRACT DOCUMENTS FOR THE SABINE RIVER AUTHORITY OF TEXAS AND SABINE RIVER AUTHORITY OF LOUISIANA AS FOLLOWS:

Clarifications:
The following questions from the Pre-Bid Meeting and Civcast are provided with written clarifications.

- Scope of Work:
  - *Item D.2.F "Build New Chains."* - The Owner (SRA) will furnish all roller chain parts and components required for the work. The Contractor shall be responsible for assembling, constructing, installing, and adjusting the new roller chain system in accordance with the manufacturer's recommendations and the Contract Documents. The Contractor shall also furnish all labor, equipment, tools, and incidentals necessary to complete the work, including providing its own crane and rigging required for removal and installation of the roller chain.

  - *Item D.7 "Miscellaneous Electrical Testing (Allowance Item as Directed By SRA)"* - In accordance with Item F.9 of the Scope of Work, 'Electricians/test for all electrical/instrument disconnects/ reconnects' are cost related items provided by The Owner (SRA). The Contractor shall not include costs for a licensed/certified electrician in its bid and is not responsible for procuring these services. Coordination with the Owner will be required to schedule the work.

  - *Item D.11.Notes* - Hi-Tech is an approved **on-site** contractor. The list of pre-approved contractors has been revised to reflect this designation.

- Bid Proposal:
  - *Should all allowance items be submitted as not-to-exceed amounts?* Allowance items, as well as all other bid items, shall be bid as not-to-exceed amounts.

END